



**CITY OF CORONA
DEPARTMENT OF WATER & POWER**

October 1, 2009

SUBJECT: Request For Proposals (RFP) No. DWP 10-103CA

**Network Infrastructure Assessment and
SCADA Security Management Review**

ADDENDUM No. 2

To All RFP Recipients:

This Addendum No. 2 to the subject RFP **extends the proposal due date and time to October 20, 2009, 2:00 p.m. and provides the following:**

By this reference, all provisions of and attachments to this Addendum No. 2 are hereby incorporated into the subject RFP. Participants shall account for all provisions pursuant to this Addendum No. 2 in submitting their proposals. Each participant shall acknowledge receipt of this Addendum in their Proposal in the spaces provided therein.

A. Questions & Answer

Question: “Please follow the contrast between the RFP and then the Q & A responses below: Apparent scope change in City of Corona RFP for SCADA System Review. The RFP states the following:

Purpose: The purpose of the SCADA Security Management Review is to compare the City's SCADA security management practices to SCADA security management standards of care, including:

- The City's need to secure its SCADA systems
- The extent of the City's SCADA security management practices, including its policies and procedures
- The gap, if any, between the City's SCADA security management practices and evolving SCADA security practices

The Review will cover both:

- Executive Management, including policies, classification, awareness training, third party security management, etc.

- Information security management of the IT infrastructure, including network maintenance, access control, backup and recovery, etc.

The methodology is expected to be sufficiently robust to uncover SCADA security management weaknesses against standard threat profiles.

The RFP does not imply any type of actual SCADA field assessment or development of policies. However, a number of answers to RFP questions strongly imply that detailed SCADA security assessments, physical security assessments, and even policy development will be included (Response to RFP Questions 10, 13, 14, 16, 17, 19, 20, 21, 22, 23, 37, 39, 42, 47, 48, 49, 52, 54, 55, 63, 64, 65, 66, 67, 68, 69, 71, 73, 91, 92, 93). This is beyond the scope of the RFP. It can be done, but certainly not within the 4 man-week total allocated (Response to RFP Question 95).”

Answer: The City will extend the proposal due date and time to October 20, 2009 at 2:00 p.m. The four week time frame to complete the work was an estimate and can be adjusted based upon the scope of work in the successful proposal.

Carol Appelt
Property and Contract Administrator
City of Corona
Department of Water & Power
755 Corporation Yard Way, 2nd Floor
Corona, CA 92880
951-279-3620
951-735-3786 Fax